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Contractor Surveying - Structure 2 

Copies of the Contracting Agency provided primary survey control data are available for 3 
the bidder's inspection at the office of the Project Engineer. 4 
 5 
The Contractor shall be responsible for setting, maintaining, and resetting all alignment 6 
stakes, slope stakes, and grades necessary for the construction of bridges, noise walls, 7 
and retaining walls.  Except for the survey control data to be furnished by the 8 
Contracting Agency, calculations, surveying, and measuring required for setting and 9 
maintaining the necessary lines and grades shall be the Contractor's responsibility. 10 
 11 
The Contractor shall inform the Engineer when monuments are discovered that were 12 
not identified in the Plans and construction activity may disturb or damage the 13 
monuments.  All monuments noted on the plans “DO NOT DISTURB” shall be protected 14 
throughout the length of the project or be replaced at the Contractors expense. 15 
 16 
Detailed survey records shall be maintained, including a description of the work 17 
performed on each shift, the methods utilized, and the control points used.  The record 18 
shall be adequate to allow the survey to be reproduced.  A copy of each day's record 19 
shall be provided to the Engineer within three working days after the end of the shift. 20 
 21 
The meaning of words and terms used in this provision shall be as listed in "Definitions 22 
of Surveying and Associated Terms" current edition, published by the American 23 
Congress on Surveying and Mapping and the American Society of Civil Engineers. 24 
 25 
The survey work by the Contractor shall include but not be limited to the following: 26 
 27 

1. Verify the primary horizontal and vertical control furnished by the Contracting 28 
Agency, and expand into secondary control by adding stakes and hubs as well 29 
as additional survey control needed for the project.  Provide descriptions of 30 
secondary control to the Contracting Agency.  The description shall include 31 
coordinates and elevations of all secondary control points. 32 

 33 
2. Establish, by placing hubs and/or marked stakes, the location with offsets of 34 

foundation shafts and piles. 35 
 36 
3. Establish offsets to footing centerline of bearing for structure excavation. 37 
 38 
4. Establish offsets to footing centerline of bearing for footing forms. 39 
 40 
5. Establish wing wall, retaining wall, and noise wall horizontal alignment. 41 
 42 
6. Establish retaining wall top of wall profile grade. 43 

 44 
7. Establish elevation benchmarks for all substructure formwork. 45 
 46 
8. Check elevations at top of footing concrete line inside footing formwork 47 

immediately prior to concrete placement. 48 
 49 
9. Check column location and pier centerline of bearing at top of footing 50 

immediately prior to concrete placement. 51 
 52 



10. Establish location and plumbness of column forms, and monitor column 1 
plumbness during concrete placement. 2 

 3 
11. Establish pier cap and crossbeam top and bottom elevations and centerline of 4 

bearing. 5 
 6 
12. Check pier cap and crossbeam top and bottom elevations and centerline of 7 

bearing prior to and during concrete placement. 8 
 9 
13. Establish grout pad locations and elevations. 10 
 11 
14. Establish structure bearing locations and elevations, including locations of 12 

anchor bolt assemblies. 13 
 14 

15. Establish box girder bottom slab grades and locations. 15 
 16 
16. Establish girder and/or web wall profiles and locations. 17 
 18 
17. Establish diaphragm locations and centerline of bearing. 19 
 20 
18. Establish roadway slab alignment, grades and provide dimensions from top of 21 

girder to top of roadway slab.  Set elevations for deck paving machine rails. 22 
 23 
19. Establish traffic barrier and curb profile. 24 
 25 
20. Profile all girders prior to the placement of any deadload or construction live 26 

load that may affect the girder's profile. 27 
 28 

The Contractor shall provide the Contracting Agency copies of any calculations and 29 
staking data when requested by the Engineer. 30 
 31 
To facilitate the establishment of these lines and elevations, the Contracting Agency will 32 
provide the Contractor with the following primary survey and control information: 33 

 34 
1. Descriptions of two primary control points used for the horizontal and vertical 35 

control.  Primary control points will be described by reference to the project 36 
alignment and the coordinate system and elevation datum utilized by the 37 
project.  In addition, the Contracting Agency will supply horizontal coordinates 38 
for the beginning and ending points and for each Point of Intersection (PI) on 39 
each alignment included in the project. 40 

 41 
2. Horizontal coordinates for the centerline of each bridge pier. 42 
 43 
3. Computed elevations at top of bridge roadway decks at one-tenth points along 44 

centerline of each girder web.  All form grades and other working grades shall 45 
be calculated by the Contractor. 46 

 47 
The Contractor shall give the Contracting Agency three weeks notification to allow 48 
adequate time to provide the data outlined in Items 2 and 3 above.  The Contractor shall 49 
ensure a surveying accuracy within the following tolerances: 50 
 51 

 Vertical Horizontal 52 



1. Stationing on structures  0.02 feet 1 

2. Alignment on structures  0.02 feet 2 

3. Superstructure elevations 0.01 feet 3 
  variation from 4 
  plan elevation 5 

4. Substructure 0.02 feet 6 
  variation from 7 
  Plan grades. 8 

 9 
The Contracting Agency may spot-check the Contractor's surveying.  These spot-10 
checks will not change the requirements for normal checking by the Contractor. 11 

 12 
When staking the following items, the Contractor shall perform independent checks from 13 
different secondary control to ensure that the points staked for these items are within 14 
the specified survey accuracy tolerances: 15 
 16 

Piles 17 
Shafts 18 
Footings 19 
Columns 20 
 21 

The Contractor shall calculate coordinates for the points associated with piles, shafts, 22 
footings and columns.  The Contracting Agency will verify these coordinates prior to 23 
issuing approval to the Contractor for commencing with the survey work.  The 24 
Contracting Agency will require up to seven calendar days from the date the data is 25 
received to issuing approval. 26 
 27 
Contract work to be performed using contractor-provided stakes shall not begin until the 28 
stakes are approved by the Contracting Agency.  Such approval shall not relieve the 29 
Contractor of responsibility for the accuracy of the stakes. 30 

 31 

Payment 32 
Payment will be made in accordance with Section 1-04.1 for the following bid item when 33 
included in the proposal: 34 
 35 

"Structure Surveying", lump sum. 36 
 37 

The lump sum contract price for "Structure Surveying" shall be full pay for all labor, 38 
equipment, materials, and supervision utilized to perform the Work specified, including 39 
any resurveying, checking, correction of errors, replacement of missing or damaged 40 
stakes, and coordination efforts. 41 


